| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/10/05
PAGE : 590 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 08/12/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351609544 SCHUTT- LOCKABI LL CO $ 710, 051.29 100. 0000%
2 351364963 ERBER & M LLI GAN CONSTR  CQ $ 733, 450.05 103. 2954%
3 351618530 AVERI CAN CONTRACTI NG & SERVI CES $ 818, 702. 90 115.3019%
4  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 823,830.16 116.0240%
5 351357381 O MARA, DAVE CONTRACTCR $ 844,804.12 118.9779%
6 351128289 BEATY CONSTRUCTI ON, | NC. $ 854, 738.97 120.3771%
7 350918397 R ETH R LEY CONSTRUCTI ON $ 863, 000.00 121.5405%
8 350999231 HUNT PAVI NG COMPANY, | NC. $ 893,212.23 125.7955%
[( 1 ) 35 1609544 [( 2 ) 35 1364963 [( 3 ) 35-1618530
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. OO | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m et o e e et et et ot e e e o e e e e e et e e e e e m e e e meeoeaoo--
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
I I I
0001 105-06845 LUWP | 8250. 00000 8250. 00| 7500. 00000 7500.00]  10500. 00000 10500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 10.000 MXS | 2000. 00000 20000. 00| 1000. 00000 10000. 00| 1300. 00000 13000. 00
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  35500. 00000 35500. 00|  36000. 00000 36000.00]  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 500. 00000 500.00]  13200. 00000 13200. 00| 4000. 00000 4000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-01000 LUMP |  43916. 00000 43916.00]  22000. 00000 22000.00|  21600. 00000 21600. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0008 203-02000 1214.000 n8 | 5. 00000 6070. 00| 14. 50000 17603. 00| 25. 00000 30350. 00
EXCAVATI ON, COWMON | | |
0009 203-02070 648.000 n8 | 25. 27000 16374. 96| 15. 00000 9720. 00| 18. 00000 11664. 00
BORROW | | |
0010 203-51223 811.000 n8 | 10. 00000 8110. 00| 15. 00000 12165. 00| 10. 00000 8110. 00
I

EXCAVATI ON, WATERWAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES : HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35 1609544 [( 2 ) 35-1364963 3 ) 35-1618530
| SCHUTT- LOCKABI LL CO | ERBER & M LLI GAN CONSTR CO. | AMERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANVOUNT
------------------------------------------ T
0011 205- 06932 42.000 m | 27. 00000 1134. 00| 15. 00000 630. 00| 27. 00000 1134. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205- 06933 1.000 EACH | 130. 00000 130. 00| 75. 00000 75. 00| 66. 00000 66. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06937 400.000 m | 6. 55000 2620. 00| 6. 50000 2600. 00| 5. 50000 2200. 00
TEMPORARY SI LT FENCE | | |
0015 211-02060 219.000 n8 | 23. 85000 5223. 15| 30. 00000 6570. 00| 40. 00000 8760. 00
B BORROWN FOR STRUCTURE BACKFI LL | |
0016 213-52830 516.000 n8 | 81. 42000 42012. 72| 95. 00000 49020. 00| 100. 00000 51600. 00
FLOMBLE MORTAR | | |
0017 303-01180 1585.000 My | 18. 98000 30083. 30| 20. 50000 32492. 50| 22. 00000 34870. 00
COVPACTED AGGREGATE, NO. 53 | |
0018 304-07493 31.000 My | 70. 00000 2170. 00| 120. 00000 3720. 00| 63. 00000 1953. 00
W DENI NG W TH HVA, TYPE B [ [ [
0019 305- 06082 100.000 My | 90. 00000 9000. 00| 72. 50000 7250. 00| 80. 00000 8000. 00
HVA PATCHI NG FOR ASPHALT PAVEVENT | |
0020 306- 08036 2340.000 n2 | 2. 08000 4867. 20| 2. 40000 5616. 00| 5. 00000 11700. 00
M LLING ASPHALT, 50 mm | | |
0021 306- 08043 400.000 n2 | 2. 08000 832. 00| 2. 40000 960. 00| 5. 00000 2000. 00
M LLI NG TRANSI TI ON | | |
0022 402-07433 297.000 My | 61. 00000 18117. 00| 54. 00000 16038. 00| 55. 00000 16335. 00
HVA SURFACE, TYPE B | |
0023 402-07438 495.000 My | 54. 00000 26730. 00| 55. 00000 27225. 00| 49. 00000 24255, 00
HVA | NTERVEDI ATE, TYPE B [ | |
0024 402-07441 464.000 My | 53. 00000 24592. 00| 60. 00000 27840. 00| 48. 00000 22272. 00
HVA BASE, TYPE B | | |
0025 402-07451 84.000 My | 57. 00000 4788. 00| 95. 00000 7980. 00| 51. 00000 4284. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0026 404- 05511 907.000 n2 | 6. 00000 5442. 00| 2. 25000 2040. 75| 5. 50000 4988. 50
SEAL COAT, 2 [ | |
0027 405-05518 1250.000 n2 | 1. 30000 1625. 00| 0. 10000 125. 00| 1. 20000 1500. 00
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 7050.000 2 | 0. 06000 423. 00| 0. 75000 5287. 50| 0. 05000 352.50
ASPHALT FOR TACK CQOAT | | |
0029 601-07024 4.000 EACH | 3750. 00000 15000. 00| 5500. 00000 22000. 00| 4400. 00000 17600. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |
( TEMPCRARY) I I [
0030 602- 06639 260.000 m | 62. 34000 16208. 40| 65. 00000 16900. 00| 60. 00000 15600. 00
I I I

TEMPORARY CONCRETE BARRI ER, ANCHORED
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ENG NEER S ESTI MATE: $ 749, 610. 02 ROUTE : SR 9
CALL CRDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35 1609544 [( 2 ) 35-1364963 [( 3 ) 35-1618530
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR OO | AMERI CAN CONTRACTI NG & SERVI C
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0031 610-07487 117.000 My | 88. 00000 10296. 00| 70. 00000 8190. 00| 78. 00000 9126. 00
HVA FOR APPROACHES, TYPE B | | |
0032 611- 06497 1. 000 EACH | 120. 00000 120. 00| 125. 00000 125. 00| 120. 00000 120. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0033 615- 06505 2.000 EACH | 300. 00000 600. 00| 675. 00000 1350. 00| 700. 00000 1400. 00
MONUMENT, B | | |
0034 616- 02320 708.000 n2 | 1. 80000 1274. 40| 3. 00000 2124. 00| 3. 50000 2478. 00
GEOTEXTI LES | |
0035 616- 05688 410.000 My | 27. 40000 11234. 00| 35. 00000 14350. 00| 50. 00000 20500. 00
Rl PRAP, CLASS 1 | | |
0036 616- 06451 173.000 My | 20. 00000 3460. 00| 30. 00000 5190. 00| 30. 00000 5190. 00
Rl PRAP, UNI FCRM | | |
0037 616-93019 55.000 n2 | 40. 00000 2200. 00| 45, 00000 2475. 00| 70. 00000 3850. 00
Rl PRAP, GROUTED, 450 mm | | |
0038 621-01004 2.000 EACH | 450. 00000 900. 00| 650. 00000 1300. 00| 200. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0039 621- 06559 2968.000 n2 | 0. 61000 1810. 48| 0. 60000 1780. 80| 0. 35000 1038. 80
MULCHED SEEDING R | | |
0040 621- 06564 750.000 n2 | 0. 09000 67. 50| 0. 75000 562. 50| 0. 65000 487.50
MJULCHED SEEDI NG CV | | |
0041 621-06567 36.000 kL | 1. 13000 40. 68| 1. 00000 36. 00| 1. 00000 36. 00
WATER | | |
0042 621- 06575 1938.000 n2 | 4. 18000 8100. 84| 4. 50000 8721. 00| 3. 50000 6783. 00
SCDDI NG NURSERY | | |
0043 714-99348 27.500 m | 792. 30000 21788. 25| 900. 00000 24750. 00| 1100. 00000 30250. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 nm x 900 nm | |
0044 715-03584 2.000 EACH | 241. 54000 483. 08| 650. 00000 1300. 00| 750. 00000 1500. 00
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0045 715-05121 20.000 m | 70. 83000 1416. 60| 115. 00000 2300. 00| 175. 00000 3500. 00
PIPE, TYPE 1, O RCULAR 450 nm [ | |
0046 715-05151 84.000 m | 69. 10000 5804. 40| 95. 00000 7980. 00| 165. 00000 13860. 00
Pl PE, TYPE 2, O RCULAR 375 mm | |
0047 715-05171 13.500 m | 71. 09000 959. 72| 125. 00000 1687. 50| 195. 00000 2632. 50
PIPE, TYPE 3, O RCULAR 450 nm | | |
0048 715- 05409 48.000 m | 151. 07000 7251. 36| 150. 00000 7200. 00| 135. 00000 6480. 00
Pl PE, SANI TARY SEWER 250 nm | |
0050 715-46005 3.000 EACH | 213. 29000 639. 87| 250. 00000 750. 00| 900. 00000 2700. 00
I I I

PI PE END SECTI ON, 375 mm



LI NE, THERMOPLASTIC, BROKEN, WH TE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT 1D : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1609544 [( 2 ) 35-1364963 3 ) 35-1618530
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR CO. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0051 715-46010 2.000 EACH | 241. 54000 483. 08| 275. 00000 550. 00| 1000. 00000 2000. 00
Pl PE END SECTI ON, 450 nm | | |
0053 720-03194 3.000 EACH | 2417. 00000 7251. 00| 3000. 00000 9000. 00| 3200. 00000 9600. 00
MANHOLE , SANI TARY, 1200 nm | |
0054 720- 45410 1.000 EACH | 1200. 00000 1200. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
MANHOLE, C4 | | |
0055 720-94432 1.000 EACH | 1200. 00000 1200. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
MANHOLE, C7 | |
0056 801-06203 680.000 m | 0. 35000 238. 00| 1. 00000 680. 00| 1. 10000 748. 00
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0057 801- 06207 660.000 m | 3. 56000 2349. 60| 3. 25000 2145. 00| 3. 20000 2112. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0058 801- 06539 LUMP |  26800. 00000 26800.00|  21000. 00000 21000.00]  25000. 00000 25000. 00
TEMPORARY TRAFFI C SI GNAL | NSTALLATION, | | |
MAI NTAI N | | |
0059 801- 06640 40.000 EACH | 102. 00000 4080. 00| 110. 00000 4400. 00| 90. 00000 3600. 00
CONSTRUCTI ON SI GN, A | | |
0060 801-06775 LUWP | 2797. 00000 2797.00]  16000. 00000 16000. 00|  16000. 00000 16000. 00
MAI NTAI NI NG TRAFFI C | |
0061 801-07119 40.000 m | 41. 00000 1640. 00| 40. 00000 1600. 00| 10. 00000 400. 00
BARRI CADE, I11-B [ [ |
0062 801-97643 200.000 m | 11. 00000 2200. 00| 10. 80000 2160. 00| 5. 50000 1100. 00
TEMPORARY BUZZ STRI PS | | |
0063 802-05701 16.000 m | 57. 00000 912. 00| 55. 00000 880. 00| 55. 00000 880. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0064 802-05702 4.500 m | 130. 00000 585. 00| 120. 00000 540. 00| 120. 00000 540. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | I I
0065 802- 76025 2.000 2 | 350. 00000 700. 00| 325. 00000 650. 00| 320. 00000 640. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 2.03 nm TH CKNESS | | |
0066 802- 76035 1.000 n2 | 542. 00000 542. 00| 500. 00000 500. 00| 500. 00000 500. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | [
0067 808-06701 571.000 m 1. 50000 856. 50| 1. 50000 856. 50| 0. 10000 57. 10
| I
I |

100mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 10/ 05
590 -5

ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1609544 [( 2 ) 35-1364963 3 ) 35-1618530
| SCHUTT- LOOKABI LL 0O | ERBER & M LLI GAN CONSTR CO. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0068 808-06703 136.000 m | 1. 25000 170. 00| 1. 25000 170. 00| 2. 00000 272.00
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | | |
0069 808- 75245 1250.000 m | 1. 00000 1250. 00| 1. 10000 1375. 00| 1. 00000 1250. 00
LINE, THERVOPLASTIC, SOLID, YELLOW | [ |
100mMm | | |
0070 808- 75297 21.000 m | 9. 00000 189. 00| 10. 00000 210. 00| 14. 00000 294. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
STOP LINE, 600 mm | | |
0071 808- 75320 2.000 EACH | 62. 00000 124. 00| 65. 00000 130. 00| 65. 00000 130. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0072 808- 75325 2.000 EACH | 68. 00000 136. 00| 70. 00000 140. 00| 80. 00000 160. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | [ |
0073 808- 75996 9.000 EACH | 20. 00000 180. 00| 15. 00000 135. 00| 25. 00000 225. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0074 808-75998 9.000 EACH | 31. 00000 279. 00| 40. 00000 360. 00| 95. 00000 855. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
0075 207-08262 446.000 n2 | 7.20000 3211. 20| 9. 50000 4237. 00| 22. 00000 9812. 00
SUBGRADE TREATMENT, TYPE | | | |
0076 715-07590 40.000 m | 4875. 00000 195000. 00| 4650. 00000 186000. 00| 5600. 00000 224000. 00
CULVERT , PRECAST 3-SIDED, REINFORCED | | |
CONCRETE, | | |
0077 723-06660 42.000 2 | 655. 00000 27510. 00| 500. 00000 21000. 00| 750. 00000 31500. 00
W NGMALL | | |
SECTI ON TOTALS | $ 710, 051. 29| $ 733, 450. 05| $ 818, 702. 90
------------------------------------------ g S
CONTRACT TOTALS | $ 710, 051. 29| $ 733, 450. 05| $ 818, 702. 90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351917625 [( 5 ) 35-1357381 [( 6 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
I I I
0001 105- 06845 LUWP | 7500. 00000 7500.00]  11000. 00000 11000. 00| 6200. 00000 6200. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 10.000 M5 | 1700. 00000 17000. 00| 1100. 00000 11000. 00| 1700. 00000 17000. 00
FIELD OFFI CE, A | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 41000. 00000 41000.00|  42500. 00000 42500.00]  42725. 00000 42725. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  16000. 00000 16000. 00|  12000. 00000 12000. 00|  17090. 00000 17090. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-01000 LUMP | 11000. 00000 11000. 00|  20000. 00000 20000.00]  32768. 00000 32768. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0008 203- 02000 1214.000 n8 | 28. 00000 33992. 00| 11. 70000 14203. 80| 9. 25000 11229. 50
EXCAVATI ON, COVMON | | |
0009 203-02070 648.000 n8 | 20. 00000 12960. 00| 11. 00000 7128. 00| 30. 00000 19440. 00
BORROW | | |
0010 203-51223 811.000 n8 | 15. 00000 12165. 00| 12. 50000 10137. 50 16. 00000 12976. 00
EXCAVATI ON, WATERWAY | | [
0011 205-06932 42.000 m | 59. 50000 2499. 00| 12. 00000 504. 00| 29. 00000 1218. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205-06933 1.000 EACH | 120. 00000 120. 00| 190. 00000 190. 00| 71. 00000 71.00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06937 400.000 m | 5. 90000 2360. 00| 4. 50000 1800. 00| 5. 50000 2200. 00
TEMPORARY SI LT FENCE | |
0015 211-02060 219.000 n8 | 45. 00000 9855. 00| 33. 00000 7227. 00| 47. 00000 10293. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 213-52830 516.000 n8 | 115. 00000 59340. 00| 77.00000 39732. 00| 80. 00000 41280. 00
FLOMBLE MORTAR [ | |
0017 303-01180 1585.000 My | 22. 00000 34870. 00| 16. 00000 25360. 00| 28. 00000 44380. 00
COVPACTED AGGREGATE, NO. 53 | |
0018 304-07493 31.000 My | 62. 00000 1922. 00| 68. 00000 2108. 00| 65. 00000 2015. 00
W DENI NG WTH HVA, TYPE B | | |
0019 305- 06082 100.000 My | 80. 00000 8000. 00| 84. 00000 8400. 00| 85. 00000 8500. 00
HVA PATCHI NG FOR ASPHALT PAVEMENT | | |
0020 306-08036 2340.000 2 | 4. 80000 11232. 00| 2. 60000 6084. 00| 3. 50000 8190. 00
I

M LLING ASPHALT, 50 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 351917625 | 5 ) 35-1357381 [( 6 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e et e e e e e e e e e e e e emeeeeoo o
0021 306-08043 400.000 n2 | 2. 60000 1040. 00| 2. 60000 1040. 00| 5. 25000 2100. 00
M LLING TRANSI TI ON | |
0022 402-07433 297.000 My | 54. 00000 16038. 00| 56. 00000 16632. 00| 60. 00000 17820. 00
HVA SURFACE, TYPE B | |
0023 402-07438 495.000 My | 48. 00000 23760. 00| 50. 00000 24750. 00| 52. 50000 25987. 50
HVA | NTERVEDI ATE, TYPE B | | |
0024 402-07441 464.000 My | 47.00000 21808. 00| 52. 00000 24128. 00| 51. 50000 23896. 00
HVA BASE, TYPE B | | |
0025 402-07451 84.000 My | 50. 00000 4200. 00| 52. 00000 4368. 00| 54. 50000 4578. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0026 404-05511 907.000 m2 | 5. 00000 4535. 00| 5. 20000 4716. 40| 5. 25000 4761. 75
SEAL COAT, 2 | | |
0027 405-05518 1250.000 n2 | 1. 14000 1425. 00| 1. 20000 1500. 00| 1. 25000 1562. 50
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 7050.000 n2 | 0. 05000 352. 50| 0. 10000 705. 00| 0. 05000 352. 50
ASPHALT FOR TACK COAT | | |
0029 601-07024 4.000 EACH | 5300. 00000 21200. 00| 5400. 00000 21600. 00| 5200. 00000 20800. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | |
( TEMPORARY) | | |
0030 602- 06639 260.000 m | 62. 00000 16120. 00| 79. 00000 20540. 00| 72. 00000 18720. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0031 610-07487 117.000 My | 78. 00000 9126. 00| 80. 00000 9360. 00| 85. 00000 9945. 00
HVA FOR APPROACHES, TYPE B | | |
0032 611-06497 1.000 EACH | 230. 00000 230. 00| 240. 00000 240. 00| 225. 00000 225. 00
MAl LBOX ASSEMBLY, SINGLE | | |
0033 615- 06505 2.000 EACH | 590. 00000 1180. 00| 600. 00000 1200. 00| 575. 00000 1150. 00
MONUVENT, B | | |
0034 616-02320 708.000 n2 | 2. 25000 1593. 00| 3. 50000 2478. 00 2.50000 1770. 00
GEOTEXTI LES | | |
0035 616-05688 410.000 My | 45. 00000 18450. 00| 43. 00000 17630. 00| 26. 50000 10865. 00
R PRAP, CLASS 1 | [
0036 616-06451 173.000 My | 44. 00000 7612. 00| 31. 00000 5363. 00| 33. 50000 5795. 50
Rl PRAP, UNI FCRM | | |
0037 616-93019 55.000 n2 | 100. 00000 5500. 00| 57. 00000 3135. 00| 61. 00000 3355. 00
Rl PRAP, GROUTED, 450 mm | | |
0038 621-01004 2.000 EACH | 410. 00000 820. 00| 420. 00000 840. 00| 225. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0039 621-06559 2968.000 n2 | 0. 55000 1632. 40| 0. 60000 1780. 80| 0. 35000 1038. 80
|

MULCHED SEEDI NG R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 -8
TABULATI ON CF Bl DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 4 ) 351917625 [( 5 ) 35-1357381 [( 6 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0040 621-06564 750.000 n2 | 0. 10000 75. 00| 0. 10000 75. 00| 0. 65000 487. 50
MULCHED SEEDI NG, CV | | |
0041 621-06567 36.000 kL | 1. 05000 37. 80| 1. 00000 36. 00| 14. 00000 504. 00
VWATER [ | |
0042 621-06575 1938.000 n2 | 4. 30000 8333. 40| 4.00000 7752. 00| 4. 85000 9399. 30
SODDI NG NURSERY [ [ [
0043 714-99348 27.500 m | 850. 00000 23375. 00| 1500. 00000 41250. 00| 800. 00000 22000. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1500 mm x 900 mm | [
0044 715-03584 2.000 EACH | 600. 00000 1200. 00| 275. 00000 550. 00| 1000. 00000 2000. 00
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0045 715-05121 20.000 m | 110. 00000 2200. 00| 120. 00000 2400. 00| 115. 00000 2300. 00
PIPE, TYPE 1, GO ROULAR 450 mm | | |
0046 715-05151 84.000 m | 100. 00000 8400. 00| 110. 00000 9240. 00| 130. 00000 10920. 00
PIPE, TYPE 2, C/ROULAR 375 mm [ | |
0047 715-05171 13.500 m | 110. 00000 1485. 00| 110. 00000 1485. 00| 111. 00000 1498. 50
PIPE, TYPE 3, C/ROULAR 450 mm | | |
0048 715-05409 48.000 m | 180. 00000 8640. 00| 105. 00000 5040. 00| 104. 00000 4992. 00
PI PE, SANI TARY SEWER, 250 nm | [
0050 715-46005 3.000 EACH | 250. 00000 750. 00| 190. 00000 570. 00| 310. 00000 930. 00
Pl PE END SECTION, 375 nm | |
0051 715-46010 2.000 EACH | 275. 00000 550. 00| 200. 00000 400. 00| 320. 00000 640. 00
Pl PE END SECTION, 450 nm | | |
0053 720-03194 3.000 EACH | 3000. 00000 9000. 00| 1800. 00000 5400. 00| 5500. 00000 16500. 00
MANHOLE , SANI TARY, 1200 mm | | |
0054 720- 45410 1.000 EACH | 1500. 00000 1500. 00| 1400. 00000 1400. 00| 2050. 00000 2050. 00
MANHOLE, 4 | | |
0055 720-94432 1.000 EACH | 1500. 00000 1500. 00| 1400. 00000 1400. 00| 2050. 00000 2050. 00
MANHOLE, C7 [ | |
0056 801-06203 680.000 m | 2. 05000 1394. 00| 1. 10000 748. 00| 1. 10000 748. 00
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0057 801-06207 660.000 m | 2. 95000 1947. 00| 3. 20000 2112. 00| 3. 25000 2145. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
100 nm | [ [
0058 801- 06539 LUMP |  23200. 00000 23200.00|  27000. 00000 27000.00|  26000. 00000 26000. 00
TEMPORARY TRAFFI C SI GNAL | NSTALLATION, | | |
MAI NTAI N | [ [
0059 801-06640 40.000 EACH | 95. 00000 3800. 00| 100. 00000 4000. 00| 95. 00000 3800. 00
I

CONSTRUCTI ON SIGN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 351917625 [( 5 ) 35-1357381 [( 6 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0060 801-06775 LUWP | 8150. 00000 8150.00]  60000. 00000 60000. 00|  33000. 00000 33000. 00
MAI NTAI NI NG TRAFFI C | | |
0061 801-07119 40.000 m | 30. 75000 1230. 00| 1. 20000 48. 00| 1. 10000 44.00
BARRI CADE, I11-B [ | |
0062 801-97643 200.000 m | 16. 75000 3350. 00| 5. 30000 1060. 00| 5. 50000 1100. 00
TEMPORARY BUZZ STRI PS | |
0063 802-05701 16.000 m | 37. 15000 594. 40| 38. 00000 608. 00| 36. 40000 582. 40
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0064 802-05702 4.500 m | 28. 60000 128. 70| 30. 00000 135. 00| 28. 00000 126. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0065 802- 76025 2.000 2 | 233. 00000 466. 00| 240. 00000 480. 00| 228. 00000 456. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0066 802- 76035 1.000 n2 | 263. 00000 263. 00| 270. 00000 270. 00| 257. 00000 257. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | |
0067 808-06701 571.000 m | 1. 23000 702. 33| 0. 12000 68. 52| 0. 12000 68. 52
LINE, THERMOPLASTI C, BROKEN, WA TE, [ | |
100mMm | | |
0068 808-06703 136.000 m | 1. 23000 167. 28| 2.10000 285. 60| 2. 20000 299. 20
LINE, THERMOPLASTIC, SOLID, WA TE, 100m | | [
0069 808- 75245 1250.000 m | 1. 23000 1537. 50| 1. 10000 1375. 00| 1. 05000 1312. 50
LINE, THERVOPLASTIC, SCOLID, YELLOW | | |
100mMm | | |
0070 808-75297 21.000 m | 15. 35000 322. 35 14. 00000 294. 00| 14. 00000 294. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0071 808- 75320 2.000 EACH | 61. 25000 122. 50| 63. 00000 126. 00| 65. 00000 130. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0072 808- 75325 2.000 EACH | 92. 00000 184. 00| 78. 00000 156. 00| 82. 00000 164. 00
PAVEMENT MESSAGE MARKI NGS, [ | |
THERMOPLASTI C, WORD (ONLY) | | |
0073 808-75996 9.000 EACH | 61. 00000 549. 00| 13. 50000 121. 50 12. 00000 108. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0074 808-75998 9.000 EACH | 63. 00000 567. 00| 92. 00000 828. 00| 95. 00000 855. 00
|

SNOAPLOMBLE RAI SED PAVEMENT NMARKER [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 - 10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 351917625 [( 5 ) 35-1357381 [( 6 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0075 207-08262 446.000 n2 | 20. 00000 8920. 00| 18. 00000 8028. 00| 18. 00000 8028. 00
SUBGRADE TREATMENT, TYPE | | | |
0076 715-07590 40.000 m | 5915. 00000 236600. 00| 6400. 00000 256000. 00| 6025. 00000 241000. 00
CULVERT , PRECAST 3-SIDED, REI NFORCED | | |
CONCRETE, | | |
0077 723-06660 42.000 2 | 575. 00000 24150. 00| 540. 00000 22680. 00| 600. 00000 25200. 00
W NGMALL | | |
SECTI ON TOTALS | $ 823, 830. 16| $ 844, 804. 12| $ 854, 738. 97
------------------------------------------ o m m e m e e e e e e e et et e e e o e e e e e et e e e e e e e e emeeoeeooo-
CONTRACT TOTALS | $ 823, 830. 16| $ 844, 804. 12| $ 854, 738. 97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 - 11
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 35-0918397 [( 8 ) 35-0999231 I (
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ o
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
I I I
0001 105-06845 LUWP | 7300. 00000 7300. 00| 7300. 00000 7300. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 10.000 MOS | 2200. 00000 22000. 00| 950. 00000 9500. 00|
FIELD OFFI CE, A | | [
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUMP |  43200. 00000 43200.00]  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP |  17200. 00000 17200.00|  17460. 00000 17460. 00|
CLEARI NG RI GHT OF WAY | |
0007 202-01000 LUMP | 17723.36000 17723.36|  25000. 00000 25000. 00|
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0008 203-02000 1214.000 n8 | 25. 00000 30350. 00| 65. 00000 78910. 00|
EXCAVATI ON,  COVMON | | [
0009 203-02070 648.000 n8 | 25. 00000 16200. 00| 15. 00000 9720. 00|
BORROW | [ [
0010 203-51223 811.000 n8 | 21. 00000 17031. 00| 29. 00000 23519. 00|
EXCAVATI ON, WATERWAY | | |
0011 205-06932 42.000 m | 26. 00000 1092. 00| 24. 00000 1008. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205-06933 1.000 EACH | 115. 00000 115. 00| 120. 00000 120. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205-06937 400.000 m | 5. 80000 2320. 00| 25. 00000 10000. 00|
TEMPORARY SI LT FENCE | | |
0015 211-02060 219.000 n8 | 29. 00000 6351. 00| 39. 00000 8541. 00|
B BORROW FOR STRUCTURE BACKFI LL [ | |
0016 213-52830 516.000 n8 | 90. 00000 46440. 00| 110. 00000 56760. 00|
FLOMBLE MORTAR | | |
0017 303-01180 1585.000 My | 21. 75000 34473. 75| 23. 00000 36455. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0018 304-07493 31.000 My | 161. 00000 4991. 00| 55. 00000 1705. 00|
W DENI NG WTH HVA, TYPE B | [ |
0019 305- 06082 100.000 My | 78. 68000 7868. 00| 70. 00000 7000. 00|
HVA PATCHI NG FOR ASPHALT PAVEMENT | | |
0020 306-08036 2340.000 n2 | 5. 23000 12238. 20| 2. 80000 6552. 00|
I

M LLING ASPHALT, 50 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 - 12
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 35 0918397 [( 8 ) 35-0999231 I ( )
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0021 306-08043 400.000 n2 | 4. 87000 1948. 00| 9. 40000 3760. 00|
M LLI NG, TRANSI TI ON | | |
0022 402-07433 297.000 My | 52. 79000 15678. 63| 60. 00000 17820. 00|
HVA SURFACE, TYPE B | | |
0023 402-07438 495.000 My | 52. 98000 26225. 10| 46. 00000 22770. 00|
HVA | NTERVEDI ATE, TYPE B | [ |
0024 402-07441 464.000 My | 57. 09000 26489. 76| 55. 00000 25520. 00|
HVA BASE, TYPE B | | |
0025 402-07451 84.000 My | 63. 03000 5294. 52| 75. 00000 6300. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0026 404-05511 907.000 2 | 7. 24000 6566. 68| 5. 40000 4897. 80|
SEAL COAT, 2 | | |
0027 405-05518 1250.000 n2 | 0. 18000 225. 00| 0. 01000 12. 50|
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 7050.000 12 | 0. 11000 775. 50| 0. 05000 352. 50|
ASPHALT FOR TACK COAT | | |
0029 601-07024 4.000 EACH | 4000. 00000 16000. 00| 5200. 00000 20800. 00|
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | [
( TEMPORARY) | | |
0030 602-06639 260.000 m | 120. 00000 31200. 00| 100. 00000 26000. 00|
TEMPCRARY CONCRETE BARRI ER, ANCHORED | | [
0031 610-07487 117.000 My | 79. 33000 9281. 61 75. 00000 8775. 00|
HVA FOR APPROACHES, TYPE B | | |
0032 611-06497 1.000 EACH | 175. 00000 175. 00| 230. 00000 230. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0033 615- 06505 2.000 EACH | 675. 00000 1350. 00| 580. 00000 1160. 00|
MONUVENT, B | | [
0034 616-02320 708.000 2 | 3.00000 2124. 00| 2.70000 1911. 60|
GEOTEXTI LES | | |
0035 616-05688 410.000 My | 32. 00000 13120. 00| 71. 00000 29110. 00|
R PRAP, CLASS 1 | | |
0036 616-06451 173.000 My | 30. 00000 5190. 00| 69. 00000 11937. 00|
Rl PRAP, UNI FORM [ | |
0037 616-93019 55.000 n2 | 60. 00000 3300. 00| 58. 00000 3190. 00|
Rl PRAP, GROUTED, 450 nm | | [
0038 621-01004 2.000 EACH | 400. 00000 800. 00| 400. 00000 800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0039 621- 06559 2968.000 n2 | 0. 54000 1602. 72| 0. 54000 1602. 72|
I

MULCHED SEEDI NG, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 - 13
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 7 ) 35 0918397 [( 8 ) 35-0999231 I ( )
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0040 621-06564 750.000 n2 | 0. 08000 60. 00| 0. 08000 60. 00|
MULCHED SEEDI NG CV [ [ [
0041 621-06567 36.000 kL | 1. 00000 36. 00| 1. 00000 36. 00|
VATER | | [
0042 621-06575 1938.000 n2 | 3. 70000 7170. 60| 3. 70000 7170. 60|
SODDI NG NURSERY | | |
0043 714-99348 27.500 m | 1100. 00000 30250. 00| 800. 00000 22000. 00|
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1500 mm x 900 mm | | |
0044 715-03584 2.000 EACH | 1030. 00000 2060. 00| 390. 00000 780. 00|
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0045 715-05121 20.000 m | 95. 00000 1900. 00| 130. 00000 2600. 00|
PIPE, TYPE 1, G ROULAR 450 mm | | |
0046 715-05151 84.000 m | 89. 00000 7476. 00| 99. 00000 8316. 00|
PIPE, TYPE 2, C/ROULAR 375 mm | | |
0047 715-05171 13.500 m | 123. 00000 1660. 50| 90. 00000 1215. 00|
PIPE, TYPE 3, CIROULAR 450 mm | | |
0048 715-05409 48.000 m | 160. 00000 7680. 00| 560. 00000 26880. 00|
Pl PE, SANI TARY SEWER, 250 nm | [ |
0050 715-46005 3.000 EACH | 525. 00000 1575. 00| 440. 00000 1320. 00
Pl PE END SECTI ON, 375 nm [ | [
0051 715-46010 2.000 EACH | 570. 00000 1140. 00| 480. 00000 960. 00|
Pl PE END SECTION, 450 nm | | |
0053 720-03194 3.000 EACH | 3600. 00000 10800. 00| 2500. 00000 7500. 00|
MANHOLE , SANI TARY, 1200 mm | | |
0054 720- 45410 1.000 EACH | 2900. 00000 2900. 00| 4100. 00000 4100. 00|
MANHOLE, 4 | | |
0055 720-94432 1.000 EACH | 2700. 00000 2700. 00| 1600. 00000 1600. 00|
MANHOLE, C7 | | |
0056 801-06203 680.000 m | 1. 00000 680. 00| 1. 40000 952. 00|
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0057 801-06207 660.000 m | 3.10000 2046. 00| 5. 30000 3498. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
100 mm | [ |
0058 801- 06539 LUMP |  25000. 00000 25000.00]  28000. 00000 28000. 00|
TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, | | |
MAI NTAI N | | |
0059 801-06640 40.000 EACH | 85. 00000 3400. 00| 79. 00000 3160. 00|
I

CONSTRUCTION SIGN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 10/ 05
PAGE : 590 - 14
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 7 ) 35 0918397 [( 8 ) 35-0999231 I (
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| ANOUNT
------------------------------------------ g
0060 801-06775 LWP |  32000. 00000 32000.00|  23800. 00000 23800. 00|
MAI NTAI NI NG TRAFFI C | |
0061 801-07119 40.000 m | 1. 00000 40. 00| 40. 00000 1600. 00|
BARRI CADE, I11-B | | |
0062 801-97643 200.000 m | 5. 00000 1000. 00| 15. 00000 3000. 00|
TEMPORARY BUZZ STRI PS | | |
0063 802-05701 16.000 m | 78. 41000 1254. 56| 37. 00000 592. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0064 802-05702 4.500 m | 78. 35000 352. 58] 28. 00000 126. 00|
SI GN POST, SQUARE, 2, REINFORCED ANCHCR | | |
BASE | | |
0065 802- 76025 2.000 n2 | 477. 04000 954. 08| 230. 00000 460. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0066 802- 76035 1.000 n2 | 543. 25000 543. 25| 260. 00000 260. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0067 808-06701 571.000 m | 0. 10000 57. 10| 1. 18000 673. 78|
LI NE, THERMOPLASTI C, BROKEN, I TE, [ | [
100mMm | | |
0068 808-06703 136.000 m | 2.00000 272. 00| 1. 18000 160. 48|
LINE, THERVOPLASTIC, SCLID, WA TE, 100m | | |
0069 808- 75245 1250.000 m | 0. 95000 1187. 50| 1. 18000 1475. 00|
LINE, THERVOPLASTIC, SCLID, YELLOW | | [
100mMm | | |
0070 808-75297 21.000 m | 13. 00000 273. 00| 25. 25000 530. 25|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0071 808- 75320 2.000 EACH | 60. 00000 120. 00| 65. 00000 130. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0072 808- 75325 2.000 EACH | 75. 00000 150. 00| 88. 00000 176. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0073 808- 75996 9.000 EACH | 12. 00000 108. 00| 50. 00000 450. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE | | |
0074 808- 75998 9.000 EACH | 90. 00000 810. 00| 200. 00000 1800. 00|
| I I

SNOAPLOMBLE RAlI SED PAVEMENT NMARKER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/10/05
PAGE : 590 -15
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 749, 610. 02 ROUTE : SR 9
CALL ORDER : 590 CONTRACT ID : B -27792-A COUNTI ES :  HANCOCK
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 35 0918397 [( 8 ) 35-0999231 I ( )
| RETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0075 207-08262 446.000 n2 | 27. 00000 12042. 00| 35. 00000 15610. 00|
SUBGRADE TREATMENT, TYPE | | | |
0076 715-07590 40.000 m | 5775. 00000 231000. 00| 4200. 00000 168000. 00|
CULVERT , PRECAST 3-SIDED, REINFCRCED | | |
CONCRETE, | |
0077 723-06660 42.000 n2 | 430. 00000 18060. 00| 660. 00000 27720. 00|
W NGMALL | | |
SECTI ON TOTALS [ $ 863, 000. 00| $ 893, 212. 23| $
------------------------------------------ o m m e m e e e e e e et et e e e o e e e e e et e e e e e e m e e e meeoeaoo-

CONTRACT TOTALS | $ 863, 000. 00| $ 893, 212. 23| $




